BHARATI COLLEGE
(UNIVERSITY OF DELHI)
C-4, JANAKPURI, NEW DELHI-58

F.NO: BC/ADMIN/LIFTWORKS/2021/ Dated: 13-01-2021

NOTICE INVITING E-TENDER FOR
SUPPLY, INSTALLATION, TESTING & COMMISSIONING OF LIFT, AT NEW
SUDITORIUM BUILDING SITUATED IN BHARATI COLLEGE CAMPUS OF BHARATI
COLLEGE AT C-4, JANAK PURI, NEW DELHI-110058.

Online e-tenders are invited on behalf of the Principal, Bharati College, University of Delhi from the
following lift companies / authorized OEM for SITC of Lift at New Auditorium Building of Bharati College
Campus at C-4, Janak Puri, New Delhi-110058-:

2. The complete set of tender document can be downloaded from the website link
http://eprocure.gov.in&www.du.ac.in &www.bharaticollege@bharati.du.ac.in the filled-in tender forms
should be applied through online at http://eprocure.gov.in.

3. Approximate cost of the Works:- 19.20 Lakhs.
4. Time for work completion: 100 days from the 7th day of issue of letter of Intent.
5. Manual tender application will NOT be entertained.

6. The technical bids will be opened first and financial bids of technically qualified bidders only in the
presence of the Purchase Committee.

7. Approved Lift Company Makes: SCHINDLER / OTIS / KONE / MITSUBISHI

7. Critical Dates:

DATE
Published Date 14.01.2021
Bid Document Download 14.01.2021
Bid clarification start date 14.01.2021
Bid clarification end date 16.01.2021
Bid Submission Start Date 17.01.2021
Bid Submission End Date 06.02.2021
Technical Bid Opening Date 07.02.2021
Financial Bid Opening date 14.02.2021




8. In the event of any of the above mentioned dates being subsequently declared as a closed holiday for this
office, the tenders will be opened on the next working day at the scheduled time.

9. It is suggested that the prospective Bidders shall monitor the http://eprocure.gov.in/www.du.ac.in /
www.bharaticollege@bharati.du.ac.in website constantly for any changes / updates.

10. The Principal, Bharati College, C-4, Janak Puri, New Delhi-110058 reserves the right to accept or reject
any or all tenders without assigning any reasons.

Offtg. Principal
Bharati Colleg



BHARATI COLLEGE
(UNIVERSITY OF DELHI)
C-4, JANAKPURI, NEW DELHI-58

F.NO: BC/ADMIN/LIFTWORKS/2021/ Dated: 13-01-2021

NOTICE INVITING E-TENDER FOR

SUPPLY, INSTALLATION, TESTING & COMMISSIONING OF LIFT, AT NEW
SUDITORIUM BUILDING SITUATED IN BHARATI COLLEGE CAMPUS OF BHARATI
COLLEGE AT C-4, JANAK PURI, NEW DELHI-110058.

I. Product Description -

Technical Data Sheet

Elevator at Auditorium Building Bharati College

Number of units

1

Civil Requirements

Shaft Walls

Concrete floor level + Brick

Clear Inside Shaft (available)

2400 mm Width x 2100 mm Depth

Pit Depth 1650 mm

Minimum Floor to floor height (available) 4000 mm

Travel Height 16.0m

Headroom Height 4800 mm
Elevator Specifications

Number of Persons 15

Rated Load 1020 kg

Number of stops 5

Number of Access sides 1

Floor designations -1,0,1,2,3

Drive System

Alternating Current Voltage Frequency (ACVF) /
V3F (Variable Voltage Variable Frequency)

Type of controller

Full collective control- Simplex

Speed of travel 1.0 m/s
Car Size 1575 mm (W) x 1500 mm (D) x 2139 mm (H)
Door Width 900 mm
Door Height 2000 mm
Door Opening Direction Center Opening 2 panels (C2)
Light power supply voltage 230V
Power supply needed 415V
Rated output motor 7.7 kw
Car Design
Car walls finish in SS Hairline,304 LED spot in
ceiling

Car doors finish in Stainless Steel Hairline 304

Car door in Stainless steel

Granite Floor finish / Marble pattern

Deco Ceiling finish in Stainless Steel Hairline 304

Full height mirror on rear car panel




Landing Doors

Fully Automatic Landing doors in Stainless steel
HL304

Door Opening Direction

Center

Standard

Features

Close loop control system

Self diagnostic control

2 Hours Fire rated landing doors

Overload detection

Automatic evacuation to nearest floor (ARD)

Light curtain on Car entrance

Alarm horn

Handrail in stainless steel finish on rear wall

Auto Fan Off

Auto Light Off

Other Selected Features

CCTV Cable preparation

Intercom- 2/3Way Voice synthesizer on car

Out of Service mode

Fireman Control , Fireman’s Switch

FI1GS120




SECTION-I:

DETAILS OF TENDER

Details of work to be done

SUPPLY, INSTALLATION, TESTING &
COMMISSIONING OF LIFTS AT AUDITORIUM
BUILDING AT BHARATI COLLEGE, C-4, JANAK
PURI, NEW DELHI-110058.

Form of contract

Item rate tender

Earnest money (Refundable)

Rs.40,000/- in form of demand draft in favor of the
“Principal, Bharati College” Payable at New Delhi in a
Separate Sealed Envelope.

Period of contract / time of
completion

100 Days

Last date and time for Receiving
of sealed tender

19/01/2021 by 3.30 PM Interested bidders may
download the tender enquiry documents and submit
their tenders online at Central Public Procurement
Portal website: https:eprocure.gov.in/eprocure/app and
bid online through the portal www.eprocure.gov.in.

Place and date of opening

Same as above

19/01/2021 at 10.00AM ( technical Bid )

26/01/2021 10.00 AM ( financial bid of technically
qualified bidders only)

Eligibility Criteria

a) Experience of having timely & successfully
completed similar works viz., SITC of lifts in govt.
sector / PSU’s/educational institutes during last 3 years
ending last day of month previous to the one in which
applications are invited should be either of the
following:-

[1] Two similar completed works costing not less than
the amount equal to 40% of the estimated cost.
Or

[2] One similar completed work costing not less than
the amount equal to 80% of the estimated cost.

b) Should not have been blacklisted by any PSU / Govt.
Department (a self certification is required)

¢) The Bidder company/firm should have at least one
branch offices(s) in Delhi/NCR for 100% support
services. Documentary proof need to be submitted for
office address.




d) PAN, TIN & GST Numbers should be a mandatory
requirement for all bidders and it should be clearly
mentioned in tender documents.

e) Average financial turnover during the last 3 years,
ending 31st March of the previous financial year, should
be at least 80% of the estimated cost.

f) Defect Liability and free maintenance period shall be
twelve months from the date of virtual completion of
the works.

g) In case of manufacturer appointed agency, a
certification from OEM addressing this particular job
will be required for authentication in the prescribed
format.

Supporting document(s) to be enclosed for above or
else bids will be rejected.




SECTION- II: SUMMARY OF SALIENT FEATURES

Type of Contract

Item rate basis

Validity of offer

180 days from the last date of submission
of bid.

Earnest Money Deposit (Refundable)

Rs. 40,000/- by demand draft only drawn in
favor of the “Principal Bharati College”
Payable at New Delhi in a separate sealed
envelope.

Date of commencement of work at site

Within 7 days from the date of issue of
letter Intent.

Mobilization advance

20% advance will be paid against bank
guarantee.

Period of completion

100 days from the 7t day of issue of letter
of Intent.

Payment terms

a. 20% payment against bank
guarantee.

b. 60% payment on receipt of material
at site.

c. 10% on mechanical installation.

d. 10% on handover of lift to college.

Bank Guarantee

Bank Guarantee will be treated as
performance guarantee & will be released
on receipt of material of lift by agency to
college.

Refund of EMD

EMD will be released on final handover of
site.

10

Period of honoring of certificates

15 days from the date of issue of certificate
of payments by the Architect.

11

Retention Money

10% to be retained from each R/A bill.

12

Defect Liability period

12 months from the date of issue of virtual
Completion certificate by the Architect.
(10% of retention money will be released
after 1st year AMC been given to college
directly by original lift manufacturer)

13

Liquidated Damages

0.5% per week or part there of subject to
the max of 10% of total contract price.




14 Language for communication English
. To be provided and paid by contractor
15 Insurance, Custom Duties & taxes, work (price quoted to include all taxes)
Contract tax, sales tax, service tax.
To be quoted all inclusive and including all
. taxes, GST, charges, surcharges, cess etc.
16 Rates of B.0.Q's items i.c., net to the College.
One month from the date of virtual
17 Period of submitting final bill by contractor completion.
1% of contract value will be deducted by
Bharati College as labor Cess payable to
18 Labor Cess Delhi Government.
19 Water charges \C/}/iztir will be provided free of cost by the
0.25% of the total project cost shall be
- deducted towards electricity charges from
20 Electricity charges contractor’s final bill.
Within seven days of the issue of letter of
21 Signing of Agreement intent/work order.
99 Income tax deduction At prevailing rate from each running bill.
Signed this dated 2021

Signature of contractor
with date and seal




M/s

SECTION—111: NOTICE TO CONTRACTORS

SUB :SUPPLY, INSTALLATION, TESTING & COMMISSIONING OF LIFTS AT NEW

AUDITORIUM BUILDING OF BHARATI COLLEGE, AT C-4, JANAK PURI, NEW DELHI-

110058.

Dear Sir,

1.

2.

(i)
(i)

The Bharati College, New Delhi takes the pleasure in inviting you to tender for the aforesaid work,

Sealed tender should be addressed to The Principal, Bharati College at C-4, Janak Puri, New Delhi-
110058.

The tenders are required to submit their offer in sealed packet.

The clarification on technical issues, if any, may be obtained from the architect, M/s SPACE ACE,V-
20A/05, DLF- City- Ill, Gurgaon, Haryana- 122002 Phone no 0124-4106618 on any working day
during normal working hours.

The tenderer must obtain for himself on his own responsibility and at his own expenses all the
information which may be necessary for the purpose of filling this tender and for entering into contract
for the execution of the same and must examine the drawings and inspect the site of the work acquaint
himself with all local conditions and matters pertaining thereto.

Each of the tender documents is required to be signed by the person or persons submitting the tender
in token of his/their having acquainted himself/themselves with all the conditions/specifications, as
laid down. Any tender with any of the document not so signed may be rejected.

Any additions and alternations made filling the tender must be attested be initial of the tenderer. Over-
writing of figures is not permitted. Failure to comply with either of these conditions will render the
tender void. No request, advice or any change in rates or conditions after submission of the tender will
be entertained.

The tenderers shall deposit with Bharati College payable at Delhi Rs 40,000/- by Demand Draft only
from any of the scheduled bank in favor of the “Principal Bharati College” as the Earnest Money. The
EMD of the unsuccessful tenderers will be returned without any interest within 30 days, after a decision
is taken regarding the award of the Contract. Any tender not accompanied by the requisite Earnest
Money in Demand Draft will not be considered and shall stand rejected. It may' be noted that
conditional Tender may be liable to be rejected. The EMD of the Tenderer shall be forfeited in the
following circumstances:-

the Tenderer withdraws his bid;
the tenderer either fails to start the work within a period of 7 calendar days or fails to execute the
agreement within 15 days after the receipt of letter of acceptance of tender or the Letter of intent;

(iii)  The Tenderer fails to supply goods / services as per the terms of the Tender and Purchase / Work

Order.



(iv)  Any other justified reasons e.g. misleading or wrong information in the Bid, violation of the terms

10.

11.

12.

13.

14.

and conditions of the Tender, involvement in forming ring / cartel, submission of multiple bids in
different names etc.

Within 7 (working) days of the receipt of intimation from the Bharati College of the acceptance of
his/their tender, the successful tenderers shall be bound to implement the Contract by signing agreement
in accordance with the terms and conditions of the contract attaching herewith, but the work order or
the written acceptance by the Bharati College of tender will constitute a binding agreement between
the Bharati College and the Contractors so tendering whether such formal contract is or not
subsequently entered into.

All compensations or other money payable by the Contractor to Bharati College under the terms of this
contract may be deducted from the retention money or from any sum that may be or may become due
to the Contractor on any account whatsoever and in the event of the retention money being reduced by
reason of- any such deductions the Contractor shall within 7 days of being asked to do so make good
in cash or cheque any sum or sums which have been deducted from his retention money.

In case, where the same item of work is mentioned at more than one place in the Schedule of quantities
the lowest of the rates quoted by the Contractor for the item shall be taken for the payment of that item.

Time is the essence of the Contract. The work should be completed in 100 days by the Contractor from
7th day of issue of letter of Intent to commence the work. Tenders shall not claim any extension of
time. However, the Bharati College to its sole discretion may extend the time for completion of work.

The contractor fails to complete the work by the schedule date of completion or within any sanctioned
extended time, he will have to pay liquidated damages for the period that work remains incomplete as
per the relevant clause.

The quantities contained in the Schedule are only approximate. The work as actually carried out and
done will be measure up from time to time, for which payment will be made subject to the terms and
conditions of the Contract.

Tender shall be valid for period of one hundred and eighty days (180 days) from the last date of
submission of bid to Bharati College. However, Bharati College is not bound to accept the lowest or
any tender and reserves the right to accept or reject any or all tenders either in whole or in part, without
assigning any reason for doing so along with their tender.

Offtg. Principal
Bharati College



To,

SECTION—1V: LETTER INVITING TENDER

SUB: SUPPLY, INSTALLATION, TESTING & COMMISSIONING OF LIFTS AT NEW

AUDITORIUM BUILDING OF BHARATI COLLEGE, AT C-4, JANAK PURI, NEW DELHI-

110058.

Dear Sir,

A. Sealed item rate tenders are invited for the subject work as detailed below:

A copy of tender document with one set of drawings is enclosed for submitting your offer.

Name of work : SITC OF LIFTS AT AUDITORIUM BUILDING, BHARATI
COLLEGE, C-4, JANAK PURI, NEW DELHI-110058.

1. Time for completion : 100 DAYS

of the work

2. Earnest Money Deposit  : Rs.40,000/- by demand draft in favor of “PRINCIPALBHARATI

COLLEGE,NEW DELHL.

Important: In case the contractor withdraws his offer within The Validity
period of the tender, the earnest money deposited along with tender
shall stand forfeited.

B. CONDITIONAL OFFER

1.

2.

Any tenderer who proposes alterations to any of the conditions, specifications laid down in the
tender documents or proposes any new conditions, whatsoever will beliable to be rejected.

In case any tenderers, in spite of clause 1.0 above proposes any new conditions or proposes
alteration to any condition / specifications, which will have financial effect if the
condition/alteration are not accepted, then at the financial effect plus or minus shall be indicated by
the tenderer against each such condition/alteration proposed by the tendered for withdrawal of the
condition/alteration, along with his tender offer. No financial effect shall be considered after
opening of tender.

Bharati College reserves the absolute right to accept / reject any or all tenders Without assigning
any reason.

Kindly acknowledge the receipt of this letter with all enclosures and confirm that you will submit
your order by due date.

The Principal, Bharati College reserves the right to increase or decrease the quantity given in the
tender. The quantities and drawing given are tentative and can vary and Change as per working
drawings supplied for construction/furnishing.

Offtg. Principal
Bharati College



1.0

SECTION-V: STANDARD TENDER OFFER

THE BHARATI COLLEGE AT C-4, JANAK PURI, NEW DEL HI-110058

TENDER

I/We have read and examined the notice inviting tender, Schedule, specifications applicable,

Drawings & Designs, General rules and Directions, Conditions of Contract, clauses of contract, Special
conditions, Schedule of Quantities & other documents and Rules referred to in the conditions of contract
and all other contents in the tender document for the work. We have also visited the site and are familiar
with the surroundings including applicable taxes.

1.2

1.3

14

15

1.6

1.7

I/We hereby tender for the execution of the work specified for by the The Principal, Bharati
College, C-4, Janak Puri, New Delhi 110058 within the time specified in schedule, viz., schedule
of quantities and in accordance in all respects with the specifications, designs, drawings and
instructions in writing referred to in General Rules and Directions and the Conditions of contract
and with such materials as are provided by and in respects in accordance with, such conditions so
far as applicable.

1/We agree to keep the tender open for one hundred & eighty days (180 days) from the last date of
submission of bid and not to make any modifications in its terms and conditions.

A sum of Rs. 40,000/- (Rupees forty thousand only) is hereby forwarded in the form of Demand
Draft of a Bank as earnest money. If I/we, fail to commence the work specified I/we agree that the
said The Principal, Bharati College, C-4, Janak Puri, New Delhi 110058 or the authorized officer
in office shall without prejudice to any other right or remedy, be at liberty to forfeit the said earnest
money absolutely otherwise the said earnest money shall be retained by him towards performance
security deposit to execute all the works referred to in the tender documents upon the terms and
conditions contained or referred to therein and to carry out such deviations as may be ordered.

I/We hereby declare that I/we shall treat the tender documents drawings and other records
connected with the work as secret/confidential documents and shall not communicate information
derived there from to any person other than a person to whom I/we am/are authorized to
communicate the same or use the information in any manner prejudicial to the safety of the
Principal.

I/We agree that should I/we fail to commence the work specified in the above memorandum, an
amount equal to the amount of the earnest money mentioned in the form of invitation of tender
shall be absolutely forfeited by The Principal, Bharati College, C-4, Janak Puri, New Delhi 110058
and the same may at the option of the competent authority on behalf of The Principal, Bharati
College, C-4, Janak Puri, New Delhi-110058 be recovered without prejudice to any other right or
remedy available in law out of the deposit in so far as the same may extend in terms of the said
bond and in the event of deficiency out of any other money due to me/us under this contract or
otherwise.

Declaration —



i.  1/We have read and understood the terms and conditions given in the Tender Document;

ii.  1/We are eligible for award of the contract as per the qualification criteria mentioned in the Tender
Document;

iii.  1/We have accept and agrees to all the terms and conditions of the Tender;
iv.  1/We shall comply with all the terms and conditions of the Tender;

v.  All the information / documents provided in his bid are true to the best of my/our knowledge and
belief. If at any stage, the information / documents are found to be false, misleading or incorrect
then his Bid / Purchase Order shall be cancelled at his cost and risk and I/We shall indemnify the
College for the loss caused due to the cancellation and 1/We shall be liable for penal / legal action
including black listing.

vi.  I/We understand that the Institute reserves the right to cancel the Tender at any stage or to cancel /
reject any one or more bid without incurring any liability.

Sign. & Stamp of Contractor

Postal Address
Witness:
Address:

Occupation:

ACCEPTANCE

The above tender (as mentioned by you as provided in the letters mentioned hereunder) is accepted by me
for and on behalf of The Principal, Bharati College, C-4, JanakPuri, New Delhi 110058 for a sum of

Rsoooviiii, (RUPEES ..o )

The letters referred to below shall form part of this contract Agreement:
a)

b)

c)

For & on behalf of The Principal, Bharati College, C-4, JanakPuri, New Delhi 110058

Dated ........oovvviiinnn Signature/Designation...........................
General note :



10.

11.

12.

13.

Tenderer signing the Tender should in case of firm clearly specify whether they are signing as (a) Sole
proprietor (b) Partner (c) Under the owner of attorney (d) Director, Manager or Secretary etc. as the
case may be. Copies of the documents authorizing the Tenderers signing the Tenders on behalf of such
companies firms or persons should be attached with the Tender.

There should be no over writing/correction in schedule of rates. If any, that must be initialed.
Conditional Tenders are also liable to be rejected. The rates must be inclusive of all taxes including
GST, octroi, carriage and local charges etc.

If any Tenderer withdraws before the final acceptance of the Tender or if any fails to deposit the security
as prescribed, with in stipulated period the earnest money of the Tenderer is liable to be forfeited.

The Principal, Bharati College reserves the right to reject/accept any Tender or Tenders without
assigning any reason thereof and may or may not accept the lowest or any of the Tender as the authority
to accept the Tender rests with the Principal, Bharati College. He further reserves the right to accept all
for any Tender in part/parts.

The Principal, Bharati College will not be liable to pay any interest on the earnest money or security
deposit, which remains in its custody.

The Principal, Bharati college also reserves the right to forfeit the earnest money and the security
deposit, if after the acceptance of the Tender, the successful Tenderer, fails to comply with any of the
terms & condition set out in agreements which may be drawn up as a consequence of the acceptance of
the Tender, In such cases, the right to cancel the Tender/contract is also retained by the College and the
decision of the Principal, Bharati College (including forfeiture of the earnest Money/Security deposit)
will be final and binding.

TDS will be recovered on the Gross amount payable for the work done as applicable from time to time.

If there is any dispute in the interpretation of any clause/clauses in the terms & condition of the contract
or in case of any other dispute, the matter will be referred to the sole arbitrator nominated by Principal,
Bharati College whose decision in this regard will be final & binding to both the parties.

If the contractor refuses to accept the work order for any specified work or fails to give the specified
output, College reserves the right to get work done by other agency/contractor even at higher rates and
difference of the cost will be deducted from the contractor’s pending bills or security along with penalty,
as the case may be.

The contractor shall receive all letters addressed to him by Principal, Bharati College either personally
or through his authorized person failing which letters will be posted to him. Department will not be
responsible for non-receipt of letters & contents of such letters shall be binding on the contractor as if
these letters have been received by him on the date of posting.

The work will be done as per directions/specification given by the concerned. All works should be done
as per tender specifications and list of makes provided in the technical bid.

Work at site should be commenced within 7 days from the date of issue of letter of Intent.

The work should be completed within 100 days from the 7th day of issue of letter of Intent.



14. Any attempt direct or indirect on the part of the Tenderer to influence by any means for the acceptance
of a particular Tender will render the Tender liable to exclusion from consideration.

15. Next working day shall be applicable in case there happens to be a holiday on any of the dates above
for sale and receipt of the Tenders.

16. Incomplete Tender, conditional Tender or Tender without earnest money is not likely to be considered.

17. Inunavoidable circumstances like war, Civil Commotion, Fires, Floods Strikes or lock outs either party
can intimate within 21 days of occurrence and upto 60 days on option to terminate the contract.

18. The contractor will be responsible & liable to make good any losses, which may be caused to the Deptt.
or/and other agency due to negligence of the contractor and of his any employees.

OFFTG. PRINCIPAL
BHARATI COLLEGE

2. GENERAL TERMS AND CONDITIONS:

Interested bidders may download the tender enquiry documents and submit their tenders online at Central
Public Procurement Portal website: https:eprocure.gov.in/eprocure/app and bid online through the portal




www.eprocure.gov.in. The bids are invited in a two bid system (Technical and Financial) from reputed
firms and are required to be submitted in two parts, namely, (1) Technical Bid and (2) Financial Bid. The
Financial Bid should be valid for 180 days from the date of opening of the Tender. Incomplete bid
documents shall be rejected.

3. EARNEST MONEY DEPOSIT (EMD)& TENDER FEES:

Earnest Money Deposit (EMD) for Rs.40,000/- (Rupees forty thousand only) in the form of Demand Draft
drawn in favor of “Principal, Bharati College” payable at New Delhi must reach by hand or through
registered post to the address at “The Principal, Bharati College, University of Delhi, C-4, Janak Puri,
New Delhi-110058 on or before the scheduled opening of the technical bid. The EMD will be returned to
all the unsuccessful bidders at the end of the selection process. However, the EMD shall be forfeited in case
the successful bidder withdraws or the details furnished in Annexure are found to be incorrect or false
during the tender selection process. No interest shall be paid on the Earnest Money Deposit / EMD of
successful bidder will be returned on receipt of performance bank guarantee as mentioned below. However
the firms are in possession of valid and eligible exemption certificate issued by the Ministry of Micro, Small
& Medium Enterprises/NSIC Certificate are exempted from furnishing the said Earnest Money Deposit.

4. BID OPENING PROCEDURE:

The Technical Bids will be opened by a committee nominated by the Competent Authority from
www.eprocure.gov.in website. The Financial Bids of such of those Bidders, who have qualified in the
Technical Bid stage by the Evaluation Committee, will be taken up for after finalization of the Technical
Bid opening process. L-1 Bidder will be selected by the system automatically.

LIST OF ANNEXURES:

i. Annexure —A - Technical Bid — Eligibility
ii. Annexure — B - Qualifying Bid Document

Annexure —-A - Technical Bid — Eligibility

TECHNICAL BID - ELIGIBILITY CRITERIA




a) Experience of having timely & successfully completed similar works viz., SITC of lifts in govt. sector /
PSU’s during last 3 years ending last day of month previous to the one in which applications are invited
should be either of the following:-

[1] Two similar completed works costing not less than the amount equal to 40% of the estimated cost.
Or

[2] One similar completed work costing not less than the amount equal to 80% of the estimated cost.
b) Should not have been blacklisted by any PSU / Govt. Department (a self certification is required)

c) The Bidder company/firm should have at least one branch offices(s) in Delhi/NCR for 100% support
services. Documentary proof need to be submitted for office address.

d) PAN, TIN & GST Numbers should be a mandatory requirement for all bidders and it should be clearly
mentioned in tender documents.

e) Average financial turnover during the last 3 years, ending 31st March of the previous financial year,
should be at least 80% of the estimated cost.

) Defect Liability and free maintenance period shall be twelve months from the date of virtual completion
of the works.

g) In case of manufacturer appointed agency, a certification from OEM addressing this particular job will
be required for authentication in the prescribed format provided on next page.

Supporting document(s) to be enclosed for above or else bids will be rejected.

OFFTG. PRINCIPAL
BHARATI COLLEGE

MANUFACTURER’S AUTHORIZATION (MAF)

MAF Letter Format (On OEM Letter head with seal)
Date:




To,
<<< NAME OF CLIENT/ORGANIZATION>>

Subject: Manufacturer’s Authorization Certificate

Tender Ref.: << PLEASE SPECIFY SPECIFIC TENDER REF.NO.>>

Dear Sirs,

This is with reference to the above mentioned Tender.

We hereby authorize <<NAME AND ADDRESS >> to offer our range of product in their tender bids.
Being authorized <<NAME AND ADDRESS >>may make techno-commercial and commercial proposal

for this tender.

Upon being awarded the work <<NAME AND ADDRESS >> are authorized to install and commission our
range of products falling under <<SECTION/PRODUCT CATEGORY>> of this tender.

We as Original Electronic Manufacturers will provide all the techno-commercial and service support

necessary to <<NAME AND ADDRESS >>for this project during the commissioning phase of the
equipments and until hand-over.

Thanking and assuring best of our services at all times.

Yours faithfully

(Seal & Signature)

Annexure — B - Qualifying Bid Document

QUALIFYING BID DOCUMENT




S.No. Description To be filled by the bidder

1. Name & address of theFirm/Company

2. Name & Designation of the authorized

person submitting the Bid.

3. Companies specifically into execution of lift
works. Proof to be submitted.

4. Tel. No.

5. E-mail

6. Number of years of experience in doing
similar business.

7. Experience of having timely & successfully
completed similar works viz., SITC of lifts in
govt. sector / PSU’s during last 3 years
ending last day of month previous to the one
in which applications are invited should be
either of the following-:

Two similar completed works costing not
less than the amount equal to 40% of the
estimated cost

or
One similar completed works costing not less
than the amount equal to 80% of the
estimated cost.

8. PAN No. and IT returns for the last three

financial years to be uploaded).

9. GST Registration No.

10. Details of EMD and tender fees. EMD DD No. Date:

Tender fees DD No. Date:

11. Signed copy of the NIT documents.

(TO BE UPLOADED)

12. | The Bidder company/firm should have at
least one branch offices(s) in Delhi/NCR for
100% support services. Documentary proof
need to be submitted for office address.

13. | Should not have been blacklisted by any

PSU / Govt. Department.

DECLARATION:

vii.l/We have read and understood the terms and conditions given in the Tender Document;




viii.  I/We are eligible for award of the contract as per the qualification criteria mentioned in the Tender
Document;

iX.I/We have accept and agrees to all the terms and conditions of the Tender;
x.1/We shall comply with all the terms and conditions of the Tender;

xi.  All the information / documents provided in his bid are true to the best of my/our knowledge and
belief. If at any stage, the information / documents are found to be false, misleading or incorrect
then his Bid / Purchase Order shall be cancelled at his cost and risk and I/We shall indemnify the
College for the loss caused due to the cancellation and I/We shall be liable for penal / legal action
including black listing.

xii.  I/We understand that the Institute reserves the right to cancel the Tender at any stage or to cancel /
reject any one or more bid without incurring any liability.

Dated

Sign. & Stamp of Contractor
Postal Address

Witness:

Address:

Occupation:

SPECIAL CONDITIONS OF THE CONTRACT

1.1.0 Insurance for Works



The contractor at the time of signing the contract or before commencing the execution of work,
without limiting his obligations and responsibilities shall insure the works at his own cost and
keep them insured until the virtual completion of the contract against all acts of God including
Fire, Theft, Riots, War, Floods etc. with a Nationalized Insurance company in the joint names
of the employer and the contractor (the name of the former being placed first in the policy) for
the full amount of the contract. Such policy shall cover the property of the employer and fees
for assessing the claim and in connection with its services generally therein and shall not cover
any property of the Contractor or of any sub contractor or employee.

The contractor shall deposit the policy and receipt for the premiums with the employer within
seven (7) days, from the date of signing of the contract/commencement of the execution of the
work or unless otherwise instructed by the employer. In default of the contractor insuring as
provided above, the employer on his behalf may so insure and may deduct the premiums paid
from any moneys due on which may become due to the contractor. The contractor shall as soon
any claim under the policy is settled on the work reinstated by the Insurance office should elect
to do so, proceed with all due diligence with, the completion of the works in the same manner
as through the misfortune/accident had not occurred and in all respects under the same
conditions of the contract. The contractor in case of rebuilding or reimbursement after accident
shall be entitled to such extension of time for completion, as the employer deems fit.

1.1.1 Insurance in respect of damage to persons and property

a. The contractor shall be responsible for all injury to persons, animals or things and for all structural and
decorative damage to property which may arise from the operation or neglect of himself or of any
approved sub-contractor’s or employees, whether such injury or damage arise from carelessness,
accident or any other cause whatsoever in any way connected with the carrying out of this contract.
The clause shall be held to include any damage to buildings, whether immediately adjacent or
otherwise, and any damage to roads, streets, foot paths, bridges and works forming the subject of this
contract by frost or other inclemency of the weather. The contractor shall indemnify the employer and
hold him harmless damage to persons or property as aforesaid and also respect of any claims made in
respect of injury or damage under any Acts of Government or otherwise and also in respect of any
award of compensation of damages consequent upon such claims.

b. The contractor shall reinstate all damages of every sort mentioned in this clause, so as to deliver up the
whole of the contract works complete and perfect in every respect and so as to make good or otherwise
satisfy all claims for damage to the property of third parties.

c. The contractor shall indemnify the employer against all claims which may be made against the
employer by any member of the public or other third party in respect of works in consequence thereof
and shall at his own expense arrange to effect and maintain, until the virtual completion of the contract,
with any Nationalized Insurance company in the joint name of the employer and the contractor against
such risks and deposit such policy or policies with the employer from time to time during the currency
of this contract. The contractor shall similarly indemnify the employer against all claims which may be
made upon the employer whether under the Workman’s Compensation Act or any other statute in force
during the currency of this contract or at common law in respect of any employee of the contractor or
any sub-contractor and shall at his own expenses effect and maintain with an approved office a policy
of Insurance in the joint names of the employer and the contractor against such risks and deposit such
policy of policies with the employer and the contractor against such risks and deposit such policy or
policies with the employer from time to time during the currency of the contract. The contractor shall
be responsible for anything which may be excluded from the insurance policies above referred to and
also for all other damages to any property arising out of and incidental to the negligent or defective



2.0

carrying out of this contract. He shall also indemnify the employer in respect of any costs, charges or
expenses arising out of any claim or proceedings and also in respect of any award of or compensation
of damages arising there from.

The employer shall be at liberty and is empowered to deduct the amount of any damages, compensation
costs, charges and expenses arising or occurring from or in respect of any such claim or damage from
any sum or sums due to or become due to the contractor including the security deposit.

If the contractor fails to comply with the terms of these conditions, the employer may insure the works
and may deduct the amount of the premiums paid from any moneys that may be or become payable to
the contractor or may at the option, not release running payment to the contractor until the contractor
shall have complied with the terms of this condition.

Such insurance whether affected by the employer or the contractor will not limit or bar the liability and
obligation of the contractor to deliver the works to the employer completed in all respects according to
the contract. In case of loss or damage due to any of the aforesaid clause, the moneys payable under
any such insurance shall be received and retained by the employer until the works are finally completed
and such moneys shall then be credited to the contractor in final settlement of accounts.

The works shall be executed in close co-ordination with the progress of other work. This being absence
of the contract, no claim for idles labor will be entertained.

SCOPE OF CONTRACT:

The Contractor shall carry out and complete the said road construction, toilet repairs and parapet repair
works for college complete in every respect in accordance with Contract and with the directions of and to
the satisfaction of the Architects and the employer. The Architects may in their absolute discretion and from
time to time, issue further drawings and/or written instructions, details, directions and explanations which
are hereafter collectively referred to as "Architect's Instructions™ in regard to:

a)

b)

The variations or modifications of the design quality or quantity of works or the addition or omission
or substitute of any work.

Any discrepancy in the drawings or between the Schedule of Quantities and/or drawings
And/or Specifications.

(c) The removal and / or re-execution or any works executed by the Contractor.

(d) The removal from the site of any material brought there on by the contractor and the  Substitution of
any other material there from.

(e) The dismissal from the works of any person / persons employed thereupon.

(f) The opening up for inspection of any work covered up.

(9) The amending and making good of any defects under clause "Removal of Improper Work and Material*.

The Contractor shall forthwith comply and fully execute any work comprised in such Architect's
Instructions provided always that verbal instruction. Directions and explanations given to the Contractor or
his representative upon the works by the Architects shall, if involving a variation, be confirmed in writing



by the Contractor within 3 days and if not dissented from in writing within further 3 days by the Architect.
Such shall be deemed to be the Architect's instructions within the scope of the contract.

If compliance with the Architect's instructions as aforesaid involved work and/or expense and/or loss
beyond that contemplated by the Contract. Then unless the same were issued owing to some breach of this
contract by the Contractors. The Employer shall pay to the Contractor on the Architect's Certificate, the
price of the said work (as an extra to be valued as herein after provided) and/or expense and/or loss.

3. SCHEDULE OF QUANTITIES:

The Schedule of Quantities unless otherwise stated shall be deemed to have been prepared in accordance
with the method of measurements specified in the particular specifications and shall be considered to be
approximate. The employer does not undertake to carry out the whole of work as shown in the drawings
and taken in the schedule of quantities and reserves the right to modify the same or any part thereof. The
Contractor shall not be allowed any compensations or damages for the work so omitted or cancelled by the
employer. Each tender item should be filled in with the rates and amounts in separate columns and all the
sections should be totaled up in order to show the aggregate value of the entire tender. The rates should be
filled both in figures and words for each item and in case of discrepancy the rates filled in words shall be
considered as correct for the evaluation of tender amount. The initials of the tenderers shall duly attest all
corrections in the tender Schedule. Corrections, which are not attested, may entail the rejection of tender.

4. SUFFICIENCY OF SCHEDULE OF QUANTITIES:

The Contractor shall be deemed to have satisfied himself before tendering as to the correctness and
sufficiency of his tender for the works and of the prices stated in the Schedule of Quantities and/or the
Schedule of Rate and Prices, which rates and prices shall cover all their obligations under the contract, and
all matters and things necessary for the proper completion of the works.

5. ERRORS IN SCHEDULE OF QUANTITIES:

Should any error appear in the Schedule of Quantities, other than in the Contractor's prices and calculations,
it shall be rectified and such rectification shall not vitiate the contract but shall constitute a variation of the
Contract and be dealt with as an authorized extra or deduction.

6. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY

The contractor shall provide everything necessary for the proper execution of works according to the true
intent and meaning of the drawings, General conditions; specifications and Schedule of Quantities taken
together whether the same mayor may not be particularly shown or described therein, provided that the
same can reasonably be inferred there from and if the Contractor finds any discrepancy in the drawings or
between the drawings, general conditions, specifications and Schedule of Quantities. He shall immediately
refer the same in writing to the Architect, who shall decide in consultation with the employer which shall
be followed and their decisions shall be final and binding in the matter.

The Contractor shall supply, fix and maintain at his own cost, during the execution of any works, all
necessary centering; scaffolding, staging, planking, strutting, hoarding, watching and lighting by nights as
well as by day required not only for the proper execution and protection of the said works, but also for the
protection of the public and the safety of any adjacent roads, streets, collars, vaults, pavements, walls,
houses, building all other erections, matters or things. The Contractors shall take down and remove any or
all such centering, scaffolding, staging, planking, strutting, etc. as occasion shall require or when ordered
so to do and shall fully reinstate at his own cost and make good all the matters and things disturbed during
the execution of the works to the satisfaction of the Architects.



7. AUTHORITIES. NOTICES, PATENT, RIGHTS AND ROYALTIES:

The contractor shall conform to the provisions of the statutes relating to the works, and to the Regulation
and bye-laws of any local authority, and or any water, lighting and other Companies and / or Authorities
with whose systems and the executed works building proposed to be connected, and shall before making
any variation from the drawings or specifications. That may be necessitated, by so conforming give to the
Architects written notice with a copy to the Employer specifying the variations proposed to be made and
the reason for the making it and apply for instruction thereon. In case, the contractor shall not within ten
days receive such instructions, he shall proceed with the work conforming with the provisions regulations
or bye-laws in Question.

The Contractor shall bring to the attention of the architect all notices required by the said acts, regulations
or bye-laws to be given to any Authority, and pay to such Authority or to any Public Officer all fees that
may be properly chargeable in respect of the works and lodge the receipts with the Architect/Employer.

The Contractor shall indemnify the Employer against all claims in respect of patent rights designs,
trademarks or name of other projected rights in respect of any work or material used for or in connection
with the works or temporary works and from and against all claims, demands, proceedings damages, costs,
charges and expenses whatsoever in respect thereof or in relation thereto. The Contractor shall defend all
actions arising from such claims, and shall himself pay all royalties, license fees, damages, cost and charges
of all and every sort that may be legally incurred in respect thereof.

8. MATERIAL AND WORKMANSHIP TO CONFORM TO DESCRIPTION:

All materials and workmanship shall, as far as procurable be of the respective kinds specified in the
Schedule of Quantities and/or specifications and in accordance with the Architects instructions and the
Contractor shall upon the request of the Architect's furnish to them all invoices, accounts, receipts and the
other vouchers to prove that the materials comply therewith. The contractor shall at his own cost arrange
for and / or carry any test of any materials which the Architect and Employer may require.

It will always be the responsibility of the Contractor to select and obtain all materials of good quality from
the manufacturers without having any manufacturing defect there.

9. THE SETTING OUT

The Contractor shall at his own expense set out the works accurately in accordance with plans and to the
complete satisfaction of the Architect. The Contractor shall be solely responsible for the true and perfect
setting out of the same and for the correctness of the positions, levels, dimensions, and alignment of all
parts thereof. If at any time any error in the respect shall appear during the progress or on completion of
any part of the work. The Contractor shall at his cost rectify such error if called upon to do so to the
satisfaction of the Architect and the Employer. The Architect and/or his representatives shall from time to
time inspect the work. But such inspections shall not exonerate the Contractor in any way from his
obligations to remedy any defects at his own cost which may be found exist at any stage of the work or
after the same is completed.

10. The Contractor shall be solely responsible at all times for the use of good quality materials and for doing
good workmanship even though the, Employer/Architects have failed to bring to his notice during their
inspection of works about use of the some defective materials, and bad workmanship during the execution
of the works and after completion of the works. In all cases of faulty execution and finish of the works due
to use of faulty, defective and interior materials, used in the works. And due to their bad workmanship



Contractor shall be liable for the payment towards damages to the Employer as ascertained by the
Architect/Owner and/or he shall have to rectify the same works at his cost.

11. CONTRACTOR’S SUPERINTENDENCE & REPRESENTATIVE ONWORKS:

11.1 The contractor shall give all necessary personal superintendence during the execution of the works
and so long thereafter as the Architect may consider it necessary until the expiration of the "Defects Liability
period" as stated in the contract. The Contractor shall meet the Architect or their/his representatives
whenever required and so informed by the Architect.

12. UNFIXED MATERIAL

When any materials intended for the works shall have been placed at site by the contractor, such materials
shall not be removed there from (except for the purpose of being used on the works) without the written
authority of the architect and when the contractor shall have received payment in respect of any Certificate
in which the Architect shall have stated that he has taken into account the value of such unfixed materials
on the works such materials shall become the property of the employer and the contractor shall be liable
for any loss or damage to any such materials. The payment certified against value of any unfixed materials
shall not in any way exonerate the contractor from his obligation the supply of good, quality materials,
which may be found to exist at any stage of work even after the same is completed.

13. REMOVAL OF IMPROPER WORK AND MATERIAL

The Architects shall during the progress of the works, have power to order in writing from time to time the
removal from the works, within such reasonable time/ times, as may be specified in the order, of any
materials which in the opinion of the Architect are not accordance with the specifications or the instructions
of the Architect, and the substitution of proper materials and the removal and proper re-execution of any
work, which has been executed with materials or workman ship, not in accordance with the drawings and
specification or instructions, and the contractor shall forthwith carry out such orders at his own cost, In case
of default on the part of the contractor to carry out such orders, the employer shall have to employ and pay
other persons to carry out the same and all expense consequent thereon or incidental thereto shall be borne
by the Contractor, and shall be recovered or may be deducted by the Architects/Employer from any money
due or nay become due to the contractor.

In lieu of correcting work not done in accordance with the contract, the Architect may allow such work to
remain and in that case may make allowance for the difference in value together with such further allowance
for damage to the employer, as his option may be reasonable.

14. CERTIFICATE OF VIRTUAL COMPLETION:

The Contractor shall intimate in writing to the Architects as and when the works are complete in all respects
in order to enable the Architect to intimate the Employer to take possession of the same. The works shall
not be considered as virtually completed, until the Architects have carried in writing that the same have
been 'Virtually complied'.

The defects liability period shall commence from the date of such Virtual Completion Certificate.

15. OTHER PERSONS ENGAGED BY THE EMPLOYER:

The employer reserves the right to use the premises and any portions of the site for the execution of any
work not included in this contract which he may desire to have carried out by other persons, and the
Contractor is to allow all reasonable facilities for the execution of such work, but is not required to provide



any plant or materials for the execution of such work, except by special arrangement with the employer.
Such work shall be carried out in such a manner as not to impede the progress of the works included in the
Contract, and the Contractor shall not be responsible for any damage or delay which may happen to or be
occasioned by such work.

16. FIRE INSURANCE

a) The Contractor shall at the time of signing the contract insure the works and keep them insured until the
virtual completion of the contract, against loss or damage by fire and all natural calamities and against all
other risks in an office to be approved by the Employer in the joint names of the Employer and Contractor
(the name of the former being placed first in the policy) for the full amount of the contract and for further
sum if called upon 'to do so by the Architect, the premium of such further sum being allowed to the
Contractor as an authorized extra.

Such policy shall cover the property of the employer only, and shall not cover any property of the Contractor
or of any sub-contractor or employees. The contractor shall deposit the policy and receipts for the premiums
with the Employer within 10 days from the date of signing the Contract. In default of the Contractor insuring
as provided above, the employer on his behalf may so insure and may deduct the premiums paid from any
money due or which may become due to the contractor. The Contractor shall as soon as the claim under the
policy is settled, or the work reinstated by the Insurance Office should they elect to do so proceed with all
due diligence with the completion of the works in the same manner as though the fire had not occurred and
in ask respects under the same conditions of contract. The Contractor in case, of rebuilding or reinstatement
after fire, shall be entitled to such extension of time for completion as the architect deems fit in consultation
with the owner.

b) The amount so due as aforesaid shall be the total value of the works duly executed and of the contract
materials and goods delivered upon the site for use in the works up to and including a date not more than
seven days prior to the date of the said Certificate less the amount to be detained by the Employer (as
hereinafter provided) and less any installments previously paid under this clause. Provided that such
Certificates shall only include the value of the said materials and goods as and from time as they are
reasonably properly and not prematurely brought upon the site and then only if property stored and /or
protected against weather.

17.  PAYMENT OF WAGES OF LABOUR BY THE CONTRACTOR

a) The contractor shall pay to the labor engaged by him in connection with work directly or indirectly
through sub-contractors, wages not less than the minimum fixed by the appropriate. Governments
Authorities under minimum wages Act, 1946, as amended and shall duly and properly comply with or
ensure compliance with, a legislation laws, rules or regulations relating to the Employment of labor.
The Contractor shall be liable for any damages or loss caused to the Owner by violation of the
provisions of this clause. A violation of this clause shall also be deemed to be a breach of Contract. If
the employer is called upon to make any payment towards wages etc. of the labor employed by the
Contractor, the same will be done from the outstanding payments against pending or future bills of the
Contractor.

b) The contractor shall be solely responsible for the labour/ personnel employed and that the personnel
provided by the contractor shall and will not make any claim to become employees of the Employer
and that there will be no Employee and Employer relationship between the personnel engaged by the
Contractor and the Employer.



c) The Contractor shall be fully responsible for timely monthly payment of wages and any other dues to
the personnel deployed by the Contractor by 7the of every month in presence of official of the
Employer, deputed for this specific purpose.

d) Further the Contractor while submitting their bill for payment shall solely and also be responsible to
submit documentary evidence of having submitted ESI and EPF amount (both employers and
employee’s contribution) in the respective account of the worker for the period for which bill is raised,
copies of challans and worker’s permanent ESI account card/certificate.

18. FAILURE BY CONTRACTOR TO COMPLY WITH ARCHITECTS NSTRUCTION:

If the Contractor after receipt of writing notice from the Architect requiring compliance with such further
drawing and/or Architect's instructions, fails within seven days to comply with the same, the Architect may
employ and pay other persons to execute any such work whatsoever as may be necessary to give effect
thereto and all costs incurred in connection therewith shall be recoverable from the Contractors by the
Owner on a Certificate by the Architect as a debit or may be deducted by him from any moneys due or
which may become due to the Contractor.

19. If there are any discrepancies omission and errors in meaning or the actual contents of each item of
Schedule of Quantities and other conditions of all the tender documents, the reasoning, the opinion and
decision given by the Architect shall be taken as final and binding on both parties without any further
appeal.

20. SUSPENSION OF WORKS:

If the Contractor, except on account of any legal restraint upon the Employer preventing the continuance
of the works or on account of anv of the causes mentioned in the Clause "Extension of Time", shall suspend
works or in the opinion of the Architects, shall neglect fail to proceed with due diligence in the performance
of his part of the Contract or if he shall more than once make default in the respects mentioned in clause 23
(removal of improper work and materials), the Employer through the Architect shall have the power to give
notice in writing to the Contractor requiring that the works be proceeded within a reasonable manner, and
with reasonable dispatch, such notice shall not be unreasonably given and must signify that it purports to
be a notice under the provisions of this clause and must specify the acts or defaults on the part of the
Contractor upon which it is based. After such notice shall have been given, the Contractor shall not remove
the site of works or from any ground contiguous there to any plant or materials belonging to him which
shall have been placed thereon for the purpose of the work and the Employer shall have lien upon such
plants and materials to subsist from date of such notice being given until the notice shall have been complied
with. Provided always that such Hen shall not under any circumstance subsist after the expiration of 30
(thirty) days from the date of such notice given, unless the Employer shall have entered upon and taken
possession of the works and site as hereinafter provided.

If the Contractor shall fail seven days after such notice has been given, to proceed with the works as therein
prescribed, the Employer may enter upon and take possession of works and site, and of all such plants and
materials thereon intended to be used for the works, and the Employer shall retain and hold a been upon all
such plants and materials until the work shall have been completed under powers hereinafter conferred
upon him.

If the Employer shall exercise the above power, he may engage any other person to complete the works and
exclude the Contractor his agents and servants from entry upon or access to the same, except that the
Contractor or any person appointed in writing may have access at all times during the progress of the works
to inspect, survey and measure the works. Such written appointments or a copy thereof shall be delivered



to the Architects before the person appointed comes on to the works and the Employer shall take such steps
as in the opinion of the Architect may be reasonably necessary for completing the works, without undue
delay of expense using for that purpose the plant and materials above mentioned in so far so they are suitable
and adapted to such use.

Upon the completion of the works, the Architect shall certify the amount of the expenses properly incurred
consequent and incidental to the default of the Contractor as aforesaid and in completing the works by other
persons.

Should the amount so certified as the expenses properly incurred be less than the amount which should
have been due to the Contractor upon the Completion of the works by the him. the difference shall be paid
to the Contractor by the Employer should the amount of the former exceed the latter, the difference shall
be paid by the Contractor to the Employer. The Employer shall not be liable to make any further payments
or compensations to the Contractor for or on account of the proper use of the plant for the completion of
the works under the provision herein before mentioned other than such payments as is included in the
Contract.

After the works shall have been so completed by persons other than the contractor, under the provisions
herein before contained, the Architect shall give notice to the contractor to remove his plant and all surplus
materials as may not have been used in the completion of the works from the site. If such plant and materials
are not removed within a period of 14 days after the notice shall have been given, the Employer may remove
and sell the same, holding the proceeding loss the cost of the removal and sale to the credit of the Contractor.
The Owner shall not be responsible for any loss sustained by the Contractor from the sale of the plant and
materials etc. in the event of the Contractor not removing it after notice.

21. CERTIFICATES AND PAYMENTS:

The Contractor shall be paid by the Employer from time to time, by installments under Interim Certificates
to be issued by the Architect on the bills submitted by the Contractor in the Performa prescribed by the
Employer on account of the work executed when in the opinion of the Architect, work to the approximate
value, named in the Appendix as 'Value of Work for Interim Certificates (or less at the reasonable discretion
of the Architects) has been executed in accordance with this Contract.

The Payment shall, however, to a retention of the percentage of such value named in the Appendix hereto
mentioned as 'Retention Percentage until the total amount, retained shall reach the sum named in the
appendix as 'Total Retention Money' after which time the installments shall be up to the full value of the
work subsequently so executed. The Architects may in their discretion include such amount, as they may
consider proper on account of materials delivered upon the site by the Contractor for use in the work.

And when the works have been virtually completed and the Architect shall have certified in writing that
they have been completed. The Contractor shall be paid by the Employer in accordance with the Certificate
to be issued by the Architect the sum of money named in the Appendix as 'Installment after Virtual
Completion', being a part of the said Total Retention Money.

The Contractor shall be entitled to the payment of the final balance in accordance with the final certificate
to be issued in writing by the Architect/ Employer at the expiration of the period referred to as 'The Defects
Liability Period' in the Appendix hereto from the date of Virtual Completion or as soon after the expiration
of such period as the works shall have been finally completed and all defects made good according to the
true intent and meaning hereof, whichever shall happen, provided always that the issue by the Architect of
any certificate during the progress of the works or at or after the completion shall not relieve the Contractor
from his liabilities in cases of fraud, dishonesty or fraudulent concealment relating to the works or materials
or any matter dealt with in the certificate, and in case of all defects and insufficiency in the works or



materials which reasonable examination would not have disclosed. No certificate of the Architect shall of
itself be conclusive evidence that any works or materials to which it relates are in accordance with the
contract.

The Architect shall have power to withhold any Certificate if any works or any parts thereof are not being
carried out to his satisfaction. The Architect may be any certificate makes any correction in any previous
certificate, which shall have been issued by him.

All efforts shall be made so that invariably the payment upon the Architect's Certificates are made within
the period named in the Appendix as Period of Honoring of Certificates after such certificates have been
delivered to the Employer. Notwithstanding the aforesaid, the Employer shall have a right to withhold
payment of pending of future bills of the Contractor if there is any demand from his workers for payment
of wages etc. which he is legally bound to pay, and adjust, the same against such bills and release the
balance amount, if any, to him.

22. NOTICE IN WRITING:

Written Notices for the Employer, the Architect, or the Contractor may be served personally or otherwise
proved to have been received or sent by registered post to the-last known place of abode or business of the
party to whom the same is to be given or in the case of a Company or Corporation, Notices may be served
at or sent by registered post to the Registered Offices of the Company or Corporation.

Any notice sent by registered post shall be deemed to be served at the time, when in the ordinary course of
post it would be delivered.

That the responsibility of procuring various items of materials which will require to be incorporated in the
works will be that of the Contractor. No material for incorporation of the work including Cement shall be
issued to the Contractor by the Employer.

The Contractor shall indemnify the Employer against any loss caused (at any time during the execution of
the said works, or during the Defects liability Period after completion of the said works), on account of
defective workmanship in works and on account of use of the materials which are not as per Specification
in the said works referred to in this Contract, even though they received the payments from the Employer
against the same works.

23. SETTLEMENT OF DISPUTES AND DIFFERENCES:

Any dispute, difference, controversy or claim (“Dispute”) arising between the Parties out of or in relation
to or in connection with this Tender / Contract, or the breach, termination, effect, validity, interpretation or
application of this Tender / Contract or as to their rights, duties or liabilities hereunder, shall be addressed
for mutual resolution by the authorized official of the parties. If, for any reason, such Dispute cannot be
resolved amicably by the Parties, the same shall be referred to the sole arbitration of the Principal, (Bharati
College) or any other person appointed by him as Sole Arbitrator. The provisions of the Arbitration and
Conciliation Act, 1996 or any statutory modifications on re-enactment thereof as in force will be applicable
to the arbitration proceedings. The venue of the arbitration shall be at New Delhi. The cost of the Arbitration
proceedings shall be shared equally by both the parties. The language of the arbitration and the award shall
be English. The decision / award of the arbitrator shall be final and binding.

24. SERVICE OF NOTICE TO CONTRACTOR:



Any notice to be given to the Contractor under the terms of the contract shall be served by sending the same
by post to or leaving the same at the address of the Contractor as shown on the tender form.

25. SERVICE OF NOTICE ON EMPLOYER:

Any notice to be given to the Employer under the terms of the contract shall be served by sending the same
by post to or leaving the same at the Employer's registered office.

26. PRICES ARE FIRM AND NOT SUBJECT TO ANY VARIATION:

All rates and prices in this contract are firm for the entire period of contract. No price escalation or de-
escalation or adjustment to the contract price or rates of item shall be made in respect of any increase or
decrease after the submission and/or acceptance of tender, in the prevailing market rates of labor or
materials etc on account of any reason, statutory or otherwise, which may result in an increase or decrease
of the cost in carrying out the work. The accepted agreement rates for various items are taken as including
all the above and firm for the entire period of contract.

All liabilities that may arise due to any statutory increase in the cost of labor and/or material shall be borne
by the Contractor till the entire completion of work and nothing extra shall be paid.

27. PROVIDENT FUND AND E.S.1.S.

The contractor shall bear full liability for payments under provident fund and employees State Insurance
Scheme and other labor laws for his workers and staff.

28. SHOP DRAWINGS:

All lift related samples to be got approved from the architect before execution. The cost of above to be
included in the tender of respective items. The Successful Tenderer shall submit Shop Drawings for review
prior to execution.

29. MEASUREMENTS OF WORKS:

The Architects/Owner may from time to time intimate the Contractor that they require the works to be
measured jointly and the contractor shall forthwith attend or send a qualified agent to assist the
Architects/Employer or their representatives in taking such measurements and calculations and to furnish
all particulars or give all assistance required by either of them.

Should the contractor not attend or neglect or omit to send such an agent then the measurements taken by
the Architects/ Employer shall be taken to be correct measurements of the works- The measurements.
Unless otherwise stated, shall be taken in accordance with the 'method of measurements' mentioned in the
particular specifications. In case of any dispute arises in the '‘Method of measurements' then the final
decision given by the Architects regarding the method of measurement shall be

Taken to be correct and final by the Contractor and the Employer. The contractor or his agent may at the
time of measurement take such notes and measurements as he may require.

All authorized extra works, omissions and all variations made without the Architect's knowledge, if
substantially sanctioned by him in writing shall be included in such measurements.



30. In case of failure to supply the goods / services of the ordered quantity / specifications / quality in the
time schedule and at the agreed rates, the Employer shall have right to purchase the same from the market
at the prevalent rate and the difference between the agreed price and purchase price would be adjusted with
the Retention Money / Security deposit of the Contractor or recovered from the Contractor. Further, if the
supplied items are not in accordance with the ordered items then the Employer reserves the right to reject
the whole lot or accept, whole or part supply, at less than the agreed / market price. Any loss to the Employee
on this account shall be adjusted with the Retention Money / Security deposit of the Contractor.

31. Black-Listing — Tenderer would be also be liable to be black-listed under following circumstances:-
Giving false, misleading or fake information / document in the tender / bid;

Withdrawing the bid after opening of the Financial bids;

Refusal to accept Work / Purchase Order at the quoted prices;

Failure to supply goods of the ordered quantity / quality / specifications at the agreed rates
within the time schedule;

e Adoption of any unethical or illegal practices;

e Any other justified reason.

32. WATER:

Water shall be made available to the Contractor free of cost. Connection will be provided at one point in
the premises and the Contractor shall have to make his own arrangements for carriage / storage of water.

33. ELECTRICITY:

The Employer shall make available electricity at the site of work to the Contractor.
Temporary light points required in working area will be provided by the Contractor at his own cost in
consultation with the Architect at site. The tender rates shall be quoted accordingly by the contractor.

The recovery for electricity shall be affected as per the rates paid by the Employers to the
Electricity Supply Co. from time to time, from his payments due or @ 0.25%b of the project cost.

34. All measurements of all items having financial value shall be entered by the contractor and
compiled in the shape of the Computerized Measurement Book having pages of A-4 size.

35. The contractors shall submit his final bill to the Architect within 30 days of completion of
work. No further claims shall be made by the contractor after submission of the final bill and
these shall be deemed to have been waived and extinguished.

36. The contractor shall forfeit his claim in case he fails to submit his bill within 9 Months after
completion of his work.

37. The malba / garbage, removed from the site, shall be disposed off by the contractor at any of
the approved MCD dumping ground.

38. The contractor or his authorized representative should always be available at the site of work to
take instructions from departmental officers and ensure proper execution of work. No work
should be done in the absence of such authorized representative.

39. The structural and other drawings for the work shall, at all times, be properly correlated before
executing any work and no claim whatsoever shall be entertained in this respect.



40.

41.

42.

43.

44.

45.

46.

47.

48.

49.

50.

The contractor shall maintain in good condition, all work executed till the completion of entire
work allotted to the contractor.

The tendered rates for all items of work, unless specified otherwise, shall include the cost of all
operations, labor, materials and other inputs involved in the execution of the items.

Unless otherwise specified in the Schedule of Quantities, the rates for all items of work shall be
considered as inclusive of working in or under water and/or liquid mud and/or foul conditions
including pumping or bailing out liquid mud or water accumulated in excavations during the
progress of the work from springs, tidal or river seepage, rain, broken water mains or drains and
seepage from subsoil aquifer.

All work and materials brought and left upon the ground by the contractor or by his orders for
the purpose of forming part of the works, are to be considered to be the property of Employer
and same are not to be removed or taken away by the contractor or any other person without the
special license and consent in writing of the Architect, but the Employer is not to be, in any
way, responsible for any loss or damage which may happen to or in respect of any such work
or materials either by the same being lost or damaged by weather or otherwise.

No claim for idle establishment & labour, machinery & equipments, tools & plants and the like,
for any reason whatsoever, shall be admissible during the execution of work as well as after its
completion.

The contractor or his authorized representative shall associate in collection, preparation,
forwarding and testing of such samples. In case he or his authorized representative is not present
or does not associate himself, the Architectshall do the needful for getting the samples collected
and tested; the result of such tests and consequences thereof shall be binding on the contractor.
All expenditure required for collection, preparation & forwarding the samples to the laboratory
will also be recovered from the contractor.

Other agencies working at site may also simultaneously execute the works entrusted to them
and to facilitate their working, the contractor shall make necessary provisions e.g. holes,
openings, etc. for laying/burying pipes, cables, conduits, clamps, hooks etc. as may be required
from time to time.

The work shall be carried out in such a manner so as not to interfere and disturb other works
being executed by other agencies, if any.

Any damage done by the contractor to any existing work or work being executed by other
agencies shall be made good by him at his own cost.

The work shall be carried out in the manner complying, in all respects with the requirement of
relevant rules and regulations of the local bodies under the jurisdiction of which the work is to
be executed and nothing extra shall be paid on this account.

On account of security consideration, there could be some restrictions on the working hours,
movement of vehicles for transportation of materials and location of labor camp. The contractor
shall be bound to follow all such restrictions and adjust the program for execution of work
accordingly. Nothing extra shall be paid on this account.



51.

52.

53.

54.

55.

56.

For the safety of all labor directly or indirectly employed in the work for the performance of the
contractor’s part of this agreement, the contractors shall, in addition to the provision of CPWD
safety code and directions of the Architect /, make all arrangements to provide facility as per
the provision of Indian Standard Specifications (Codes) & nothing extra shall be paid on this
account:

The contractor shall have to make his own arrangement for housing facilities for staff and labor
away from construction site outside the college campus and shall have to transport the labor to
and from between construction site and labor camp at his own cost. No labor huts will be
allowed to be constructed at the project site except fortwo temporary sheds for chowkidar and
storekeeper including store.

The right of carry out the work either in conformity with or in a manner entirely different from
the terms of this tender document that may be considered most suitable before or subsequent to
the receipt of tenders due to exigencies of work, is reserved with the Architect.

The execution of any items of work where any incidental work is actually required but not
specifically stated in the tender, it is to be understood that the rate quoted by the contractor shall
cover such charges also and nothing extra on account of such incidental charges, if any, shall
be paid.

Architect shall have full powers to send workmen and employ on the premises to execute fittings
and other work not included in the contract. For whole operations the contractor is to afford
every reasonable facility during ordinary working hours provided such operations are carried
out in such a manner as not to impede the progress of work included in this contract, in the
opinion of Architect.

All the workers employed by contractor at site should be in a dress code with reflective jackets.



